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SECTION F - DELIVERIES AND PERFORMANCE 

F.1.0 FAAAMS 3.1-1, CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE 
(SEPTEMBER 2009) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one 
or more provisions or clauses listed below with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make the full text available, or offerors and 
contractors may obtain the full text via Internet at: http //fast.faa gov (on this web page, select 
"Contract Writing/Clauses"). 

F.2.0 FAA ACQUISITION MANAGEMENT SYSTEM (FAAAMS) CLAUSES 

The following contract clause or clauses pertinent to this section are hereby incorporated by 
reference: 

3.10.1 -9 STOP-WORK ORDER (October 1996) 

3.10.1-11 GOVERNMENT DELAY OF WORK (April 1996) 

3 11-34 F.O.B. DESTINATION (April 1999) 

3.11 -48 F.O.B. DESTINATION-EVIDENCE OF SHIPMENT (April 1999) 

F.3.0 PERIOD OF PERFORMANCE 

The period of performance of the base period of the contract will be sixty (60) months from the 
date of award (26 February 2010). Each of the five option periods will have periods of 
performance of twelve (12) months as specified in Section B. Each CLIN and sub CLIN shall 
have its own period of performance. The maximum length of the contract, inclusive of all options, 
is ten (10) years from the date of award. No CLIN or sub CLIN may go beyond this limit. 
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SECTION F - DELIVERIES AND PERFORMANCE 

F.3.1 CLIN STRUCTURE AND PERIOD OF PERFORMANCE 

This section specifies the period of performance for each CLIN. Additional sub-CLlNS may be 
established in the future, or the Offeror may propose additional sub-CLINs, when a sub-CLIN 
would contribute to improved management and accounting. 

CLIN and Sub-CLIN Period of Performance 

No more than two software releases per year and both must occur prior to October 31 st. 

0001 - Contract award to February 2020. Base period from contract award to sixty months after 
contract award. Options one (1) through five (5) run for twelve months each sequentially 
immediately following the base period. 

0001 .A - Contract award to February 2020. Base period from contract award to sixty months 
after contract award. Options one (1) through five (5) run for twelve months each sequentially 
immediately following the base period. 

0001 .B - Contract award to February 2020. Base period from contract award to sixty months 
after contract award. Options one (1) through five (5) run for twelve months each sequentially 
immediately following the base period. 

0002 - Contract award to October, 2013 

0002.A - Contract award to May, 2013 

0002.B - April, 2010 to December, 2011 

0002.C - June, 2010 to June, 2013 

0002.D - June, 2011 to May, 2012 

0003 - Contract award to November, 2014 

0003.A - Contract Award to November, 2014 

0003.B - Contract Award to May, 2011 

0003.C - April, 2010 to November, 2011 

0003.D - April, 2011 to November, 2013 

0003.E - August, 2010 to November, 2012 

0003.F-August, 2011 to May, 2013 

0003.G - January, 2011 to November, 2013 
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0004 - Contract award to February 2020. Base period from contract award to sixty months after 
contract award. Options one (1) through five (5) run for twelve months each sequentially 
immediately following the base period. 
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SECTION F - DELIVERIES AND PERFORMANCE 

F.3.2 EXERCISE OF OPTIONS 

All Option CLINS and sub CLINS may be exercised at any time up to sixty (60) days prior to 
commencement. Exercise of options must otherwise be in accordance with "Option to Extend the 
Term of the Contract (FAA AMS 3.2.4-35) (April 1996) 

F.3.3 KEY MILESTONES 

The Key Milestones during the base period are: 

CLIN MILESTONE - Develop, Test, Deploy, Implement and 
Maintain the System 
Two software releases per year with 6.8 KSLOC (only 

0001 .A Executable lines) for operations problem reports 

DATE 

TBD 

CL|(S| MILESTONE - Design, Develop to include M & C, MMG, 
and additional engineering string, and Test software 

0002.B Detailed Design Review 
0002.B Key Site Acceptance Test (KSAT) 

CLIN MILESTONE - Implementation 
0002.C Site Survey 
0002.C Installation and Checkout 
0002.C Site System Acceptance Test (SSAT) 

CLIN MILESTONE - Improved Wind Data 
0002.D Detailed Design Review 
0002.D Key Site Acceptance Test (KSAT) 
0002.D Quality 

CLIN MILESTONE - Extended Metering 

0003.A Detailed Design Review 
0003.A Key Site Acceptance Test (KSAT) 
0003.A Quality 

DATE 

TBD 
December 2011 

DATE 
TBD 
TBD 

June 2013 

DATE 
TBD 

April 2012 
30 DA KSAT 

DATE 
TBD 

April 2014 
30 DA KSAT 

CLIN MILESTONE - Coupled Scheduling 

0003 B Detailed Design Review 
0003.B Key Site Acceptance Test (KSAT) 
0003. B Quality 

CLIN MILESTONE - Flexible Scheduling/Accelerated Arrivals 
0003.C Detailed Design Review 

0003.C Key Site Acceptance Test (KSAT) 
0003.C Quality 

CLIN MILESTONE - Convective Weather Display 

DATE 
TBD 

April 2011 
30 DA KSAT 

DATE 
TBD 

October 2011 
30 DA KSAT 

DATE 
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CLIN 
0003.D 
0003. D 
0003.D 

CLIN 
0003.E 
0003.E 
0003.E 

CLIN 

0003. F 
0003.F 
0003.F 

CLIN 
0003.G 
0003.G 
0003.G 

CLIN 

0003.H 
0003.H 
0003. H 

SECTION F - DELIVERIES AND PERFORMANCE 

MILESTONE - Convective Weather Display 
Detailed Design Review 
Key Site Acceptance Test (KSAT) 
Quality 

MILESTONE -• Information Sharing - - -

Detailed Design Review 
Key Site Acceptance Test (KSAT) 
Quality 

MILESTONE - Update Trajectory Calculations for 
RNAV/RNP Routing and Procedures 

Detailed Design Review 
Key Site Acceptance Test (KSAT) 
Quality 

MILESTONE - Metering Analysis and Improvements 
Detailed Design Review 
Key Site Acceptance Test (KSAT) 
Quality 

MILESTONE - Integrated Departure and Arrival Capability 
(IDAC) 

Detailed Design Review 
Key Site Acceptance Test (KSAT) 
Quality 

DATE 
TBD 

October 2013 

30 DA KSAT 

DATE-a s 

TBD 
October 2012 
30 DA KSAT 

DATE 

TBD 
April 2013 

30 DA KSAT 

DATE 
TBD 

October 2013 
30 DA KSAT 

DATE 

TBD 
October 2014 
30 DA KSAT 

F.4.0 DATA DELIVERABLES 

Data deliverables are identified in Section J, Attachment J-1. 

F.5.0 PLACES OF PERFORMANCE 

In addition to the Contractor's facility, places of performance, as approved by the Government, for 
execution of this contract are indicated in Table F-1. 

Table F1 - TMA/TBFM Places of Performance 

Site ID 1 

ZAB 

Facility Address 
A l l . . . _ . . _ A | -»T/ "» / "» 

rtluuCjuerque /-\r\ i o o 
8000 Louisiana Blvd, NE 
Albuquerque, NM 87109-5645 

Associated TRACONs/ATCTs2 

• P50 
3500 E. Skv Harbor Blvd 
Phoenix, AZ 85034 

1 Site - Air Route Traffic Control Center (ARTCC) 
2 Terminal Approach RADAR Control (TRACON); Air Traffic Control Tower (ATCT) 

r--̂  
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SECTION F - DELIVERIES AND PERFORMANCE 

Site ID 1 

ZAU 

ZBW 

ZDC 

ZDV 

ZFW 

ZHU 

Facility Address 

Chicago ARTCC 
619 West New Indian Trail 
Aurora, IL 60506 

Boston ARTCC 
35 Northeastern Blvd 
Nashua, NH 03062 

Washington ARTCC 
825 East Market Street 
Leesburg, VA 20176 

Denver ARTCC 
2211 17th Avenue 
Longmont, CO 80501 

Fort Worth ARTCC 
13800 FAA Road 
Fort Worth, TX 76155 

Houston 
16600 JFK Blvd. 
Houston, TX 77032 

Associated TRACONs/ATCTs2 

• C90 
FAA Chicago TRACON 

1100 Bowes Rd 
Elgin, IL 60123 

• SBN TOWER 
4713Lathrop 
South Bend, IN 46628 

• MKE 
5330 S. Howell Ave 
Milwaukee, Wl 53207 

• ORD TOWER 
FAA O'Hare ATCT 
Chicago GNAS Office 
Chicago, IL 60666 

• A90 
25 Robert Milligan Pkwy 
Merrimack, NH 03054 

• BOS TOWER 
600 Old Control Tower Rd, 7th Floor 
Boston, MA 02128 

• ACK 
Cape TRACON, Bldg 130 
130 Reilly St. 
Attn: Radar 
Otis ANGB, MA 02542 

• PCT 
93599 Macintosh Drive 
Warrenton, VA 20187 

• IAD TOWER 
24525 Flight Line Rd 
Dulles, VA 20166 

• D01& DEN TOWER 
Air Traffic Control Tower 
26705 East 68th Avenue 
Denver, CO 80249-6367 

• D10 & DFW TOWERs EAST & West 
2400 Int'l Parkway, PO Box 610368 
DFW Airport, Texas 75261 

• DAL 
FAA Dallas Love Field 
ATCT 
8100 Aviation PI. 
Dallas, TX 75235 

• I90 & IAH TOWER 
2700 West Terminal Road 
Hni iQt0n T V 77 f l ^9 

• SAT 
FAA San Antonio SSC 
9434 Airport Blvd 
San Antonio, TX 78216 

F-S 
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SECTION F - DELIVERIES AND PERFORMANCE 

Site ID 1 

ZID 

ZJX 

ZKC 

ZLA 

ZLC 

ZMA 

ZME 

ZMP 

Facility Address 

Indianapolis ARTCC 
1850 South Sigsbee Street 
Indianapolis, IN 46241-3640 
Jacksonville ARTCC 
37075 Aviation Lane 
Hilliard, FL 32046 
Kansas City ARTCC 
250 South Rogers Road 
Olathe, KS 66062 

Los Angeles ARTCC 
2555 E. Ave 'P' 
Palmdale, CA 93550-2112 

Salt Lake City ARTCC 
2150 West 700 North 

Salt Lake City, UT84116 

Miami ARTCC 
7500 NW 58th Street 
Miami, FL 33166 

Memphis ARTCC 
3229 Democrat Road 
Memphis, TN 38118 

Minneapolis ARTCC (ZMP) 
512 Division Street 
Farmington, MN 55024 

Associated TRACONs/ATCTs2 

• CVG &CVG TOWER 
8175 Garfield Road 
Coopersville, Ml 49404 

• MCO & MOC TOWER 
9399 Airport Blvd 
Orlando, FL 32827 

• T75 
22 Research Park Court 
St. Charles, MO 63304 

• STL TOWER 
10789 Lambert Int'l Blvd, 
Bridgeton, MO 63044 

• SCI 
FAA Southern California TRACON 
9175 Kearny Villa Road 
San Diego, CA 92126 

• L30 & LAS TOWER 
Las Vegas ATCT 
699 Wright Brothers Lane 
Las Vegas, NV 89119 

• LAX TOWER 
245 World Way North 
Los Angeles, CA 90045 

• S56 & SLC TOWER 
FAA Salt Lake City TRACON 
1201 N.4000 
West Salt Lake City, UT 84116 

• MIA & MIA TOWER 
FAA Tech Ops 
6400 N.W 22nd Street 
Miami, FL 33122-2239 

• FLL TOWER 
4150 S.W 12th Terrace 
Fort Lauderdale, FL 33315 

• MEM & MEM TOWER 
Memphis Int'l Airport 
2515 Winchester Rd 
Memphis, TN 38116 

• M98 & MSP TOWER 
6311 34th Ave. S. Room 161 
Minneapolis, MN 55450 
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Site ID 1 Facility Address Associated TRACONs/ATCTs2 

ZNY New York ARTCC (ZNY) 
4205 Johnson Ave 
Ronkonkoma, NY11779 

N90 
1515 Stewart Avenue 
Westbury, NY 11590 

PHL 
PHL Int'l TOWER FAA Bldg 
15 Hogs Island Rd 
Philadelphia, PA 19153 

EWR TOWER 
Newark ATCT, Bldg 118,1st Floor 
Newark Int'l Airport 
Newark, NJ 07114 

ABE 
Lehigh Valley International Airport 
135 Fashion Dr., South 
Allentown, PA 18109 

ACY 
Control Tower, Mail Stop S3LB 
Bldg 284 
Atlantic City International Airport 
Atlantic City, NJ 08405 

MDT 
Harrisburg International Airport 
Middletown PA 71057 

JFK TOWER 
John F. Kennedy International 
Airport 
Jamaica, NY 11430 

LGA TOWER 
La Guardia International Airport 
Building 100 - FAA Control Tower 
Flushing NY 11371 

ZOA Oakland ARTCC 
5125 Central Ave 
Fremont, CA 94536-6531 

NCT 
11375 Douglas Road 
Mather, CA 95655 

SFO TOWER 
Federal Aviation Administration 
Room 714, Terminal 2 
San Francisco International 
Airport 
South San Francisco, CA 94129 

ZOB Cleveland ARTCC 
326 East Lorain Street 
Oberlin, OH 44074-1216 

D21 &DTW TOWER 
FAA Air Traffic Facility 
Detroit Metro Airport 
Bldg 801 Room 104 
Detroit, M! 48242 
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Site ID 1 

ZSE 

ZTL 

ZOK 

ZHA & ZHB 

DCC 

Facility Address 

3101 Auburn Way South 
Auburn, WA 98082 

Atlanta ARTCC 
299 Woolsey Road 
Hampton, GA 30228 

FAA Academy (FAAC) 
6500 S. MacArthur Blvd 
Mike Monroney Aeronautical Ctr. 
Oklahoma City 73169-6901 
William J Hughes Technical Center 
(WJHTC) 
Bldg 300 / 3J21 
Atlantic City Int'l Airport, NJ 08405 
Current Location: 

FAA Air Traffic Control System 
Command Center (ATCSCC) 
13600 EDS Drive 
Herndon VA 20171 

Early CY 2011: 
3701 Macintosh Drive 
Warrenton, VA 20187 

Associated TRACONs/ATCTs2 

• S46 & SEA TOWER 
825 South 160fh Street 
Burien, WA98018 

• P80 
FAA Portland ATCT 
7108 N.E Airport Way 
Portland, OR 97218 

• A80 
784 Highway 74 South 
Peachtree City, GA 30269 

• CLT & CLT TOWER 
5507 Josh Birmingham Pkwy 
Charlotte, NC 28208 

• ATL TOWER 
ATL Int'l Airport 
1100 Aviation Blvd 
Hapeville, GA 30354 

Test Equipment: 
H1ATRACON 
H1B{DSRArea) 
H1C(I2F Building) 


